No F7 (181) SHA-PPP/2016-2017/D- 1544 Date 3 217

M/s Planning & Infrastructural
Development Consultants Pvt. Ltd.
102-103, Nirmala Niket, Jagdamba Path,
North S.K. Puri, Patna, Bihar.
Email: info@pidcindia.com

Kind Attn: Mr. Prakash Kumar, Managing Director

(Letter of Award)

Sub: - Independent Engineer services for Development and Operation of Chomu- Chandwaji Highway section of SH-08 B to 2 lane with paved shoulder in the State of Rajasthan through Public private Partnership (the "PPP") on Design, Build, Finance, Operate and transfer ("DBFOT") basis.

Sir.

This has reference to your proposal submitted on dated 02.11.2016 and subsequent contract negotiations held on 21.12.2016 for Independent Engineer services for Development and Operation of Chomu-Chandwaji Highway section of SH-08 B to 2 lane with paved shoulder in the State of Rajasthan through Public private Partnership (the "PPP") on Design, Build, Finance, Operate and transfer ("DBFOT") basis.

On 21.12.2016 contract negotiation it was concluded that Team Leader needs to be replaced before acceptance of offer. Consequently your offer dated 01.02.2017 for replacement of Team Leader and contract negotiations with you on dated 03.02.2017, in presence of new Team Leader Sh. R.K. Shanadhya, the new proposed Team Leader Sh. Shanadhya was found suitable for the project.

The competent authority has accepted your financial proposal for a contract value of INR Rs. 99,10,000/- (Rs. Ninety Nine Lakh Ten Thousand only) excluding taxes and escalation. It may however be noted that the remuneration of Team Leader Sh. R.K. Shanadhya shall be @ 90% of the quoted rate as per clause 3.4 (f) section-2 of RFP & 4.5 (c) of General Conditions of Contract as described in the RFP.

You are requested to confirm your acceptance of this LOA within 07 (seven) days. If accepted, you are required to submit within 20 days of issuance of this Letter of Acceptance, an unconditional Bank Guarantee in the prescribed format for an amount equivalent to 5% of the total consultancy amount of Rs. 99,10,000/- which is Rs. 4,95,500/- (Rupees Four Lakh Ninety Five Thousand Five Hundred only) in local currency towards performance security, valid for a period of 42 months in accordance with clause 15, section 6, TOR of RFP.

You are also required to submit an undertaking that information regarding qualification and experience of proposed key personnel's and sub professional is correct and none of them have been blacklisted / debarred by PWD. In case, it is found to contrary at the later stage, action shall be taken as per contract conditions.

Upon submission of required performance security, you are required to sign the Contract Agreement. Therefore, the services shall commence within fifteen (15) days from the signing of

Contract Agreement and accordingly you shall be required to mobilize the key personnel's as per contract provisions in consultation with the Authority.

This letter of acceptance is issued as per clause 7, section-2 of the RFP.

(Anoop Kulshreshtha)
Additional Chief Engineer (PPP)
PWD, Rajasthan, Jaipur.
Date 03)2117

No F7 (181) SHA-PPP/2016-2017/D- 1544

Copy to the following for information:-

- 1. PS to Additional Chief Secretary, PWD, Govt. of Rajasthan, Jaipur.
- 2. PS to Secretary, PWD, Govt. of Rajasthan, Jaipur.
- 3. The Chief Engineer & Addl. Secy. PWD, Rajasthan, Jaipur.
- 4. FA (NH)/ Sr. A.O. CE office PWD Rajasthan Jaipur.
- 5. Project Director -I, Jaipur.
- 6. M/s Chomu-Chandwaji Tollways Pvt. Ltd, 209-210, Neelkanth Building, Opposite Sahkar Bhawan, Bhawani singh Road, C Scheme, Jaipur.

(Kaushlendra Bhardwaj) Superintending Engineer (PPP) PWD, Rajasthan, Jaipur.