Addendum No. 1 to the
Part I- Bidding Procedures
(Section II. Bid Data Sheet)
(Section III. Evaluation and Qualification Criteria)
Part II- Work Requirements
(Section VII. Conditions of Contract together with Schedules)

Date: 04.12.2017

Public Works Department
Government of Rajasthan

ADDENDUM NO. – 1

ICB No. : RSHDP II / EPC / 01
Development & Upgradation of Banar- Bhopalgarh- Kuchera
Highway (SH-63) Km 0 to 126.500 under RSHDP –II
(Package No. : WB / RSHDP II / EPC / 01)
Addendum No. 1 to the
Part I- Bidding Procedures
(Section II. Bid Data Sheet)
( Section III. Evaluation and Qualification Criteria)
Part II- Work Requirements
(Section VII. Conditions of Contract together with Schedules)

The following is the modification to the Part I. Bidding Procedures (Section II Bid Data Sheet and Section III Evaluation and Qualification Criteria) and Part II Work Requirements (Section VII. Conditions of Contract together with Schedules) for Development & Upgradation of Banar- Bhopalgarh- Kuchera Highway (SH-63) Km 0 to 126.500 under RSHDP –II on EPC Mode (Package No. : WB / RSHDP II / EPC / 01). The deletions from the earlier text are indicated as strikethroughs and additions are underlined.

Part I : Bidding Procedures

Section II. Bid Data Sheet

ITB 1.1 The Employer is:
Secretary Incharge,
Public Works Department, Government of Rajasthan,
Secretariat, Jaipur (Rajasthan)

The Employer representative is :
Additional Chief Engineer (PPP)
PWD Rajasthan, Jaipur
(for & on Behalf of Governor of the State of Rajasthan )
Nirman Bhawan, Jacob Road
Civil Lines, Jaipur -302006, Rajasthan, India
Tele Fax : +91 1415110547
Email : aceppp.pwd@rajasthan.gov.in
Website : http://www.pwd.rajasthan.gov.in

Section III. Evaluation and Qualification Criteria

2.3.3 Financial Resources

INR 60 Crores or US$ 9.25  = 48 Crores or US$ 7.40 million or an equivalent amount in a freely convertible currency for this Contract

2.4.2. Specific Experience

b) For the above or other contracts executed during the period stipulated in 2.4.2(a) above, a minimum yearly experience, in any one or more years during the period, in the following key activities:

1. Bituminous Concrete : 20000 32000 cum per year
2. Dense Bituminous Macadam : 30000 48000 cum per year
3. Wet Mix Macadam : 120000 - 192000 cum per year
4. Granular Sub-base : 250000 - 400000 cum per year
5. Minor Bridge : 6 No./per year
6. RCC M30 or higher grade : 3600 - 5800 cum per year

2.7 Bid Capacity

\[ N = 2.125 \] (No. of years prescribed for completion of works for which bids are invited)

Part II- Work Requirements

Section VII. Conditions of Contract together with Schedules
(Part III : Construction and Maintenance)

10.3 Construction of the Project Highway

10.3.1 The Contractor shall construct the Project Highway as specified in Schedule-B and Schedule-C, and in conformity with the Specifications and Standards set forth in Schedule-D. The Contractor shall be responsible for the correct positioning of all parts of the Works, and shall rectify any error in the positions, levels, dimensions or alignment of the Works. The \[ \frac{730}{460} \text{th} \] (Seven hundred thirtieth) \[ \frac{460}{460} \text{th} \] (Four hundred sixtieth) day from the Appointed Date shall be the scheduled completion date (the “Scheduled Completion Date”) and the Contractor agrees and undertakes that the construction shall be completed on or before the Scheduled Completion Date, including any extension thereof.

(Part IV : Financial Covenants)

19.2 Advance Payment

19.2.3 At any time after 60 (sixty) 45 (forty five) days from the Appointed Date, the Contractor may apply for the second installment of the Advance Payment along with an irrevocable and unconditional guarantee from a Bank for an amount equivalent to 110% (one hundred and ten per cent) of such installment, substantially in the form provided at Annex-III of Schedule-G, to remain effective till the complete and full repayment thereof. The application shall also include the details of utilization of earlier advances. 19.2.4

19.2.4 At any time after 120 (one hundred and twenty) 75 (seventy five) days from the Appointed Date, the Contractor may apply to the Authority for the third installment of the Advance Payment along with an irrevocable and unconditional guarantee from a Bank for an amount equivalent to 110% (one hundred and ten per cent) of such installment, substantially in the form provided at Annex-III of Schedule-G, to remain effective till the complete and full repayment thereof. The application shall also include the details of utilization of earlier advances.
19.2.6 Each installment of Advance Payment shall be repaid by the Contractor to the Authority no later than **365 (three hundred and sixty-five)** **270 (two hundred and seventy)** days from the respective date of Advance Payment.

(Schedules)

**SCHEDULE - J**
(See Clause 10.3.2)

**PROJECT COMPLETION SCHEDULE**

2 **Project Milestone-I**
2.1 Project Milestone-I shall occur on the date falling on the **180th (One hundred eightieth)** **115th (One hundred fifteenth)** day from the Appointed Date (the “Project Milestone-I”).

3 **Project Milestone-II**
3.1 Project Milestone-II shall occur on the date falling on the **300th (three hundredth)** **230th (two hundred thirtieth)** day from the Appointed Date (the “Project Milestone-II”).

4 **Project Milestone-III**
4.1 Project Milestone-III shall occur on the date falling on the **550th (five hundred and fiftieth)** **345th (three hundred forty fifth)** day from the Appointed Date (the “Project Milestone-III”).

5 **Scheduled Completion Date**
5.1 The Scheduled Completion Date shall occur on the **730th (seven hundred and thirtieth)** **460th (Four Hundred sixtieth)** day from the Appointed Date.

(Additional Chief Engineer (PPP), PWD Rajasthan, Jaipur-302006)

Additional Chief Engineer (PPP),
PWD Rajasthan, Jaipur-302006