


Addendum No. 3 to the  
Request for proposal

Date: 24.07.2017

**Public Works Department**  
**ADDENDUM NO. 3 TO THE**  
**REQUEST FOR PROPOSALS (RFP)**  
**(NIT No-14/2016-17 dated- 17.01.2017)**

**FOR**


Development, Operation and Maintenance of the Gadoj (State Border)-  
Majri to Haryana/Rajasthan Border and Majri to Neemrana (SH-111 &  
SH-111IIA) Highway Project through PPP on Design, Build, Finance,  
Operate and Transfer (DBFOT) Toll Basis.

  
24/7/2017  
अनूप कुलकर्णी  
अतिरिक्त मुख्य अभियंता (पीपीपी) डिवाजन  
सानिवा, जयपुर

**Date 24.07.2017**

The following is the modification to the RFP for Development, Operation and Maintenance of the Gadoj (State Border)-Majri to Haryana/Rajasthan Border and Majri to Neemrana (SH-111 & SH-111A) Highway Project through PPP on Design, Build, Finance, Operate and Transfer (DBFOT) Toll Basis. The deletions from the earlier text of the RFP are indicated as strikethroughs and additions from the earlier text of the RFP are indicated as underlined.

S. No.	Clause No.	Provision of the Agreement
1.	RFP Clause 1.3 Schedule of Bidding Process	<p style="text-align: center;">* * * * *</p> <p>4. Bid Due Date: <del>20.06.2017</del> <del>12.07.2017</del> <del>27.07.2017</del> <u>02.08.2017</u></p> <p style="text-align: center;">* * * * *</p>

  
 (Anoop Kulshreshtha)  
**Addl. Chief Engineer (PPP),  
PWD Rajasthan, Jaipur**

24/7/2017