

Addendum No. 1 to the  
Request for Proposal

Date: 19.09.2016

**PUBLIC WORKS DEPARTMENT  
GOVERNMENT OF RAJASTHAN**

**ADDENDUM NO. 1 TO THE  
REQUEST FOR PROPOSALS (RFP)**


for

**RSHIP Package-3: Development and Maintenance of Peelibanga -  
Lakhuwali section of MDR-103, Sardarshahar - Loonkaransar section of  
SH-6 A, Churu - Bhaleri section of SH-69, Sanju - Tarnau section of SH-  
60, Roopangarh-Naraina section of SH-100 and Nagaur – Tarnau  
Deedwana-Mukundgarh section of SH-8,19,60,82-A & 83 under Design,  
Build, Finance, Operate/Maintain and Transfer on Annuity Mode.**

A handwritten signature in a circle, followed by the date 19/9/2016, written over a horizontal line.

The following is the modification to the RFP for RSHIP Package-3. Additions are indicated underlined and deletions are indicated strikethrough.

S. No.	Clause No	Provision of the Request for Proposal	
(i)	1.3 Schedule of Bidding Process	The Authority shall endeavour to adhere to the following schedule:	
		<b>Event Description</b>	<b>Date</b>
		1. Last date for receiving queries	05.09.2016
		2. Pre-Bid Conference	09.09.2016
		3. Authority response to queries latest by	<del>16.09.2016</del> <u>26.09.2016</u>
		4. Bid Due Date	<del>26.09.2016</del> <u>07.10.2016</u> up to 11:00 AM
		5. Opening of Bids	On Bid Due Date at 11:30 AM
		6. Letter of Award (LOA)	Within 30 days of Bid Due Date
		7. Validity of Bids	120 days of Bid Due Date
		8. Signing of Concession Agreement	Within 30 days of award of LOA

  
(Anoop Kulshreshtha)  
Addl. Chief Engineer (PPP)  
PWD Rajasthan, Jaipur