

OFFICE OF ADDITIONAL CHIEF ENGINEER (PPP) PWD RAJASTHAN, JAIPUR

No F7(181)PPP/SHA/2016-17 /D 770

Dated 23.09.2016

ANNULMENT NOTICE

SUB:-Annulment of RFP of Independent Engineer for development & Operation of Chomu-Chandwaji section of SH-08B to Two Lane plus paved shoulder under PPP on Design, Build, Operation and Transfer (DBFOT) Basis.

RFP for aforesaid Project was invited vide NIT No. 08/2016-17 dated 21.07.2016 and received on application due date on 08.09.2016.

Now, competent Authority has decided to annul the bidding process in pursuant to Clause 1.5 of section-2 of RFP document due to administrative reasons.


(Anoop Kulshreshtha)

Additional Chief Engineer (PPP)
PWD Rajasthan, Jaipur