

Date: 27.10.2018

Public Works Department


ADDENDUM NO. 1 TO THE

REQUEST FOR PROPOSAL (RFP)

FOR

RSHIP Package 02: Independent Engineer Services for Development and maintenance of Barmer-Sindari-Jalore of SH-16 and Ahore- Bali-Mundra(Saderaao to Mundra) section of SH-16 (Total Length 178 Km) in the state of Rajasthan – Package-2 of ADB TRANCHE I on Annuity Model under Design, Build, Operate/Maintain and Transfer (DBOT)

(RFP NIT No.12/2016-17 Dated 24.10.2016)


Handwritten signature and date: 27/10/2016

Date 27.10.2016

The following is the addition the RFP for RSHIP Package 02: Independent Engineer Services for Development and maintenance of Barmer-Sindari-Jalore of SH-16 and Ahore-Bali-Mundra (Saderao to Mundra) section of SH-16 (Total Length 178 Km) in the state of Rajasthan – Package-2 of ADB TRANCHE I on Annuity Model. under Design, Build, Operate/Maintain and Transfer (DBOT)

The deletions from the earlier text of the RFP are indicated as strikethroughs and additions are underlined.

S. No	Clause No	Provision of the Request for Proposal																														
(i)	Appendix C-3 of section-5	<p align="center">VIII. <u>Reports and Document Printing</u></p> <table border="1"> <thead> <tr> <th>No.</th> <th>Description</th> <th>No. of Reports</th> <th>No. of Copies per Report</th> <th>Rate per month</th> <th>Amount</th> </tr> </thead> <tbody> <tr> <td><u>1</u></td> <td><u>Monthly reports (Design and Construction)</u></td> <td><u>36</u></td> <td><u>6</u></td> <td></td> <td></td> </tr> <tr> <td><u>2</u></td> <td><u>Quarterly Reports</u></td> <td><u>12</u></td> <td><u>6</u></td> <td></td> <td></td> </tr> <tr> <td><u>3</u></td> <td><u>Various others reports as provided in the Concession agreement such as Completion Report</u></td> <td><u>36</u></td> <td><u>6</u></td> <td></td> <td></td> </tr> <tr> <td></td> <td align="center"><u>Total</u></td> <td></td> <td></td> <td></td> <td></td> </tr> </tbody> </table>	No.	Description	No. of Reports	No. of Copies per Report	Rate per month	Amount	<u>1</u>	<u>Monthly reports (Design and Construction)</u>	<u>36</u>	<u>6</u>			<u>2</u>	<u>Quarterly Reports</u>	<u>12</u>	<u>6</u>			<u>3</u>	<u>Various others reports as provided in the Concession agreement such as Completion Report</u>	<u>36</u>	<u>6</u>				<u>Total</u>				
No.	Description	No. of Reports	No. of Copies per Report	Rate per month	Amount																											
<u>1</u>	<u>Monthly reports (Design and Construction)</u>	<u>36</u>	<u>6</u>																													
<u>2</u>	<u>Quarterly Reports</u>	<u>12</u>	<u>6</u>																													
<u>3</u>	<u>Various others reports as provided in the Concession agreement such as Completion Report</u>	<u>36</u>	<u>6</u>																													
	<u>Total</u>																															
(ii)	Appendix C-3 of section-5	<p>VIII-IX <u>Contingencies</u></p> <p>A fixed amount of Indian Rupees Ten Lacs shall be included in the Financial Proposal. The provisions of Contingency shall be operated with the specific approval form the Competent Authority in PWD.</p>																														


 (Anoop Kulshreshtha)
 Addl. Chief Engineer (PPP)
 PWD Rajasthan, Jaipur.