



**Rajasthan State Road Development & Construction Corporation Ltd.**  
( Formerly RSBCC Ltd.)

(A GOVERNMENT OF RAJASTHAN UNDERTAKING)

CIN No. U45203RJ1979SGC001853

Regd. Office : Setu Bhawan, Opposite Jhalana Doongari, Jaipur-Agra Bypass, Jaipur-302004

**Corrigendum No. 7 to e- NIT No. 111/2019-20**

In continuation to Corrigendum No. 6 issued vide No. NIT/2019-20/25042-57 dated 21.11.2019 following amendments are hereby made in respect of **e-NIT No.111/2019-20 at Sr. No 1, 2 & 4 related to Project Director, RSRDC Ltd., Unit-Dholpur and Unit-Sikar** issued vide No. NIT /2019-20/11749-59 dated 18.07.2019 :

- (i)-Kindly read date of download and submission of tender documents upto **23.12.2019 at 06.00 PM** in place of **09.12.2019 at 06.00 PM**.
- (ii)-Kindly read date of submitting proof of depositing of Fees etc., upto **23.12.2019 at 06.00 PM** in place of **09.12.2019 upto 06.00 PM**.
- (iii)-Kindly read date of opening of tender documents as **24.12.2019 at 11.00 AM** in place of **10.12.2019 at 11.00 AM**.

The other terms & conditions will remain the same.


General Manager

NIT/2019-20/ 26665 - 80

Date:09.12.2019

Copy to :-

- 1.The Chief Finance Officer, RSRDC Ltd., Jaipur
- 2.PS to GM/CPM-I, RSRDC Ltd., Jaipur.
- 3.The DGM, Elect.,Jaipur/Bharatpur/DGM(Admn.) Jaipur/Sikar/Ajmer/ Manager(BOT), RSRDC Ltd., Jaipur to please ensure/ confirm that the above mentioned corrigendum is uploaded websites:- <http://eproc.rajasthan.gov.in>, <http://sppp.rajasthan.nic.in> and <http://roads.rajasthan.gov.in>
- 4.The Project Director, RSRDC Ltd., Unit-Dholpur/II-Jaipur/Sikar/Jhunjhunu/Tonk to please ensure that above mentioned corrigendum is uploaded on websites: <http://eproc.rajasthan.gov.in>, <http://sppp.rajasthan.nic.in> and <http://roads.rajasthan.gov.in>/ Notice Board of Unit Offices.
- 5.The Project Director, RSRDC Ltd., Unit- Elect.I, Jaipur for uploading on website of RSRDC Ltd.
- 6.GF

  
(Rajiv Sethi)  
Manager(Enquiry)