



Rajasthan State Road Development & Construction Corporation Ltd.
(Formerly RSBCC Ltd.)

(A GOVERNMENT OF RAJASTHAN UNDERTAKING)
CIN No. U45203RJ1979SGC001853

Regd. Office : Setu Bhawan, Opposite Jhalana Doongari, Jaipur-Agra Bypass, Jaipur-302004

Corrigendum No. 7 to e- NIT No. 113/2019-20

In continuation to Corrigendum No. 6 issued vide No. NIT/2019-20/23682-701 dated 07.11.2019 following amendments are hereby made in respect of e-NIT No.113/2019-20 related to Project Director, RSRDC Ltd., Unit-Kota/Udaipur/Bikaner/I-Jodhpur/Bhilwara/Jhalawar/Banswara issued vide No.NIT/2019-20/11771-84 dated 18.07.2019 :

- (i)-Kindly read date of download and submission of tender documents upto **09.12.2019** at **06.00 PM** in place of **21.11.2019** at **06.00 PM**.
- (ii)-Kindly read date of submitting proof of depositing of Fees etc., upto **09.12.2019** at **06.00 PM** in place of **21.11.2019** upto **06.00 PM**.
- (iii)-Kindly read date of opening of tender documents as **10.12.2019** at **11.00 AM** in place of **22.11.2019** at **11.00 AM**.

The other terms & conditions will remain the same.


General Manager

NIT/2019-20/25006-25

Date:21.11.2019

Copy to :-

- 1.The Chief Finance Officer, RSRDC Ltd., Jaipur
- 2.PS to GM/CPM-I, Jaipur/CPM-II, Jodhpur, RSRDC Ltd.,
- 3.The DGM, Elect.,Jaipur/Kota/Udaipur/Bikaner/Ajmer/Jodhpur/Manager(BOT), RSRDC Ltd., Jaipur to please ensure/ confirm that the Above mentioned corrigendum is uploaded websites:- <http://eproc.rajasthan.gov.in>, <http://sppp.rajasthan.nic.in> and <http://roads.rajasthan.gov.in>
- 4.The Project Director, RSRDC Ltd., Unit-Kota/Udaipur/Bikaner/I-Jodhpur/Bhilwara/Jhalawar/Banswara to please ensure that above mentioned corrigendum is uploaded on websites: <http://eproc.rajasthan.gov.in>, <http://sppp.rajasthan.nic.in> and <http://roads.rajasthan.gov.in/> Notice Board of Unit Offices.
- 5.The Project Director, RSRDC Ltd., Unit- Elect.I, Jaipur for uploading on website of RSRDC Ltd.
- 6.GF


(Monoj Gupta) 21.11.19
Manager(Enquiry)