



**Rajasthan State Road Development & Construction Corporation Ltd.**

( Formerly RSBCC Ltd.)

(A GOVERNMENT OF RAJASTHAN UNDERTAKING)

CIN No. U45203RJ1979SGC001853

Regd. Office : Setu Bhawan, Opposite Jhalana Doongari, Jaipur-Agra Bypass, Jaipur-302004

**Corrigendum to Short Term e- NIT No. 301/2018-19**

Following amendments are hereby made in respect of Short Term e-NIT No.301/2018-19 related to Project Director, RSRDC Ltd.,Unit-I, Malpura H.Q. Dudu issued vide No. NIT/2018-19/ 27891-94 dated 27.11.2018 :

- (i)-Kindly read date of download and submission of tender documents upto **14.12.2018** at **06.00 PM** in place of **07.12.2018** at **06.00 PM**.
- (ii)-Kindly read date of submitting proof of depositing of Fees etc., upto **14.12.2018** at **06.00 PM** in place of **07.12.2018** upto **06.00 PM**.
- (iii)-Kindly read date of opening of tender documents as **17.12.2018** at **11.00 AM** in place of **10.12.2018** at **11.00 AM**.

**The other terms & conditions will remain the same.**


**General Manager**

NIT/2018-19/ 28508-14

Date:03.12.2018

Copy to :-

1. The Chief Finance Officer, RSRDC Ltd., Jaipur
2. CPM-I, RSRDC Ltd., Jaipur.
3. The DGM, Ajmer/ Manager(BOT), RSRDC Ltd., Jaipur to please ensure/ confirm that the above mentioned corrigendum is uploaded on websites:- <http://eproc.rajasthan.gov.in> <http://sppp.rajasthan.nic.in> and <http://roads.rajasthan.gov.in>
4. The Project Director, RSRDC Ltd., Unit-I, Malpur H.Q. Dudu to please ensure that above mentioned and corrigendum is uploaded on websites: <http://eproc.rajasthan.gov.in>, <http://sppp.rajasthan.nic.in> & <http://roads.rajasthan.gov.in> Notice Board of Unit Office.
5. The Project Director, RSRDC Ltd., Unit- Elect.I, Jaipur for uploading on website of RSRDC Ltd.
6. GF

  
(P.D. Gupta)  
Manager(Admn.II)