



Rajasthan State Road Development & Construction Corporation Ltd.
(Formerly RSBCC Ltd.)

(A GOVERNMENT OF RAJASTHAN UNDERTAKING)

CIN No. U45203RJ1979SGC001853

Regd. Office : Setu Bhawan, Opposite Jhalana Doongari, Jaipur-Agra Bypass, Jaipur-302004

Corrigendum to e-NIT No. 228/2019-20

Following amendments are hereby made in respect of **e-NIT No. 228/2019-20** related to Project Director, RSRDC Ltd., Unit-Ajmer issued vide No. NIT/2019-20/ 22658-61 dated 24.10.2019 as under:-

क्र.सं.	Kindly read	in place of
1	Estimated cost of work of above mentioned NIT Rs. 88.00 Lac.	Estimated cost of work of above mentioned NIT Rs. 75.00 Lac.
2	Earnest Money of above NIT @ 2% of Rs. 88.00 Lac.	Earnest Money of above NIT @ 2% of Rs. 75.00 Lac.
3	Condition No. 7(अ) (अ)-निविदा प्रपत्र इलेक्ट्रॉनिक फॉरमेट में बेवसाइट http://eproc.rajasthan.gov.in पर दिनांक 21.11.2019 सोयकाल 6.00 बजे तक जमा करवाये जा सकते हैं एवं प्राप्त निविदायें, इलेक्ट्रॉनिक फॉरमेट में बेवसाइट http://eproc.rajasthan.gov.in पर संबंधित परियोजना निदेशक,आर.एस. आर.डी.सी. के कार्यालय में दिनांक 22.11.2019 को प्रातःकाल 11.00 बजे खोली जायेगी। यदि किसी कारणवश उस दिन अवकाश रहता है तो अगले कार्य दिवस को उसी समय व उसी स्थान पर निविदायें खोली जायेगी।	Condition No.7(अ) (अ)-निविदा प्रपत्र इलेक्ट्रॉनिक फॉरमेट में बेवसाइट http://eproc.rajasthan.gov.in पर दिनांक 11.11.2019 सोयकाल 6.00 बजे तक जमा करवाये जा सकते हैं एवं प्राप्त निविदायें, इलेक्ट्रॉनिक फॉरमेट में बेवसाइट http://eproc.rajasthan.gov.in पर संबंधित परियोजना निदेशक,आर.एस. आर.डी.सी. के कार्यालय में दिनांक 13.11.2019 को प्रातःकाल 11.00 बजे खोली जायेगी। यदि किसी कारणवश उस दिन अवकाश रहता है तो अगले कार्य दिवस को उसी समय व उसी स्थान पर निविदायें खोली जायेगी।

The other terms & conditions will remain the same.

General Manager

NIT/2019-20/ 23931-36

Date:11.11.2019

Copy to :-

- 1.The Chief Finance Officer, RSRDC Ltd., Jaipur.
- 2.P.S. to GM, RSRDC Ltd.,Jaipur.
- 3.The DGM, RSRDC Ltd., Ajmer to please ensure/ confirm that the above mentioned corrigendum is uploaded on websites:- <http://eproc.rajasthan.gov.in>, <http://sppp.rajasthan.nic.in> & <http://roads.rajasthan.gov.in>
- 4.The Project Director, RSRDC Ltd., Unit-Ajmer to please ensure that abovementioned corrigendum is uploaded on websites: <http://eproc.rajasthan.gov.in>, <http://sppp.rajasthan.nic.in> & <http://roads.rajasthan.gov.in> Notice Board of Unit Office.
- 5.The Project Director, RSRDC Ltd., Unit- Elect.I, Jaipur for uploading on website of RSRDC Ltd.
- 6.GF

(Manoj Gupta)
प्रबंधक (जाँच)

11.11.19.



Rajasthan State Road Development & Construction Corporation Ltd.
(Formerly RSBC Ltd.)

(A GOVERNMENT OF RAJASTHAN UNDERTAKING)

CIN No. U45203RJ1979SGC001853

Regd. Office : Setu Bhawan, Opposite Jhalana Doongari, Jaipur-Agra Bypass, Jaipur-302004

No. NIT/2019-20/ 23920-24

Date: 11-11-19

OFFICE ORDER


Tender for the work of “Providing, Laying, Jointing, Testing and Commissioning of Sewer Line and other Ancillary works, in lieu of shifting of Existing Sewer Line for Construction of ROB at LC No. 44,” related to Project Director, RSRDC Ltd., Unit Ajmer was invited through e-NIT No. 228/2019-20 issued vide No. NIT/2019-20/22658-61 dated 24.10.2019, the amendment in this regard that is “The uploaded BOQ in NIT No. 228/2019-20 on www.eproc.rajasthan.gov.in portal is hereby cancelled and re-created the New BOQ, therefore, please download New BOQ and upload the rates in New BOQ in place of existing BOQ.”

This is issued with the approval of the Competent Authority.

— Sd —
(Manoj Gupta)
Manager(Enq.)

Copy to :-

- 1.PS to GM/DGM, Ajmer/Manager(BOT.),Jaipur,RSRDC Ltd./Project Director, RSRDC Ltd., Unit-Ajmer to please ensure / confirm that above mentioned amendment are uploaded on website: <http://eproc.rajasthan.gov.in>, <http://sppp.rajasthan.nic.in>, <http://roads.rajasthan.gov.in> /Notice Board of Unit Office.
- 2.Project Director, RSRDC Ltd., Unit- Elect.I, Jaipur for uploading on website of RSRDC.


Manager(Enq.) 11.11.19