



Rajasthan State Road Development & Construction Corporation Ltd.
(Formerly RSBC Ltd.)

(A GOVERNMENT OF RAJASTHAN UNDERTAKING)

CIN No. U45203RJ1979SGC001853

Regd. Office : Setu Bhawan, Opposite Jhalana Doongari, Jaipur-Agra Bypass, Jaipur-302004

Corrigendum No. 3 to e- NIT No. 112/2019-20

In continuation to Corrigendum issued vide No. NIT/2018-19/15945-60 dated 26.08.2019 following amendments is hereby made in respect of **e-NIT No.112/2019-20 related to Project Director, RSRDC Ltd., Unit- Unit-Sri Ganganagar/Kota/Udaipur/Bikaner/Bundi** issued vide No.NIT/2019-20/11760-70 dated 18.07.2019 :

Kindly read the name of the work as “Construction of Judicial Buildings (Excluding Cost of Cement)” in place of “Construction of Judicial Buildings (Excluding Cost of Cement) including electrification.”

The other terms & conditions will remain the same.

General Manager

NIT/2019-20/ 18592-607

Date:19.09.2019

Copy to :-

- 1.The Chief Finance Officer, RSRDC Ltd., Jaipur
- 2.PS to GM/CPM-I, Jaipur/CPM-II, Jodhpur, RSRDC Ltd.,
- 3.The DGM, Elect.,Jaipur/Kota/Udaipur/Bikaner Manager(BOT), RSRDC Ltd.,
Jaipur to please ensure/ confirm that the Above mentioned corrigendum is uploaded websites:-
<http://eproc.rajasthan.gov.in>, <http://sppp.rajasthan.nic.in> and <http://roads.rajasthan.gov.in>
- 4.The Project Director, RSRDC Ltd., Unit-Sri Ganganagar/Kota/Udaipur/Bikaner/Bundi to please ensure that above mentioned corrigendum is uploaded on websites: <http://eproc.rajasthan.gov.in>, <http://sppp.rajasthan.nic.in> and <http://roads.rajasthan.gov.in> Notice Board of Unit Offices.
- 5.The Project Director, RSRDC Ltd., Unit- Elect.I, Jaipur for uploading on website of RSRDC Ltd.
- 6.GF

(Brindra Singh)
Manager(Enquiry)



Rajasthan State Road Development & Construction Corporation Ltd.
(Formerly RSBCC Ltd.)

(A GOVERNMENT OF RAJASTHAN UNDERTAKING)

CIN No. U45203RJ1979SGC001853

Regd. Office: Setu Bhawan, Opposite Jhalana Doongari, Jaipur-Agra Bypass, Jaipur-302004

CORRIGENDUM IN NIT No-111 to 114/2019-20

It is to be informed to all the stakeholders that electrical works (external as well as internal) shall be executed later on separately, through separate specific electrical contracts , hence all the word, clause, original tender documentation, addendum and corrigendum etc , related to electrical works be deemed to be withdrawn and name of work be read as "Construction of Judicial Buildings (Excluding Cost of Cement)" in place of "Construction of Judicial Buildings (Excluding Cost of Cement) including electrification."

(Handwritten signature and date: 19/03/2019)

**(Brindra Singh)
Manager (BOT)**