



Rajasthan State Road Development & Construction Corporation Ltd.

(A GOVERNMENT OF RAJASTHAN UNDERTAKING)

Regd. Office : Setu Bhawan, Opposite Jhalana Doongari, Jaipur-Agra Bypass, Jaipur-302004

Unit - Kuchaman

(e-mail id: rsrdc_kuchaman1@rediffmail.com Mobile No. 9414017850)

C/o Nanu Ram S/o Late Sh. Dalla Ram, Mirdha Nagar, Ward-I, Kuchaman-Didwana road, Kuchaman, Distt. Nagaur PIN 341508

Ref. No. PD/Kuchaman/2018-19/ 471

Dated:- 04/09/18

The Manager (BOT),
RSRDC Ltd.,
Jaipur.

Sub.- Extension of NIT No. 161/2018-19.

Sir,

With respect to above cited subject it is submitted that no bidder has participated in the above tender for S. No. 03 of toll collection on Chomu-Ajeetgarh-Shahpura road for the period 1st Oct., 2018 to 31st March, 2021 (913 days).

It is therefore requested you to kindly issue corrigendum for extending the period of submitting of tender & receiving of tender:-

- (i) Kindly read date of download and submission of tender documents upto **25.09.2018** at **06:00 PM** in place of **04.09.2018** at **06:00 PM**.
- (ii) Kindly read date of submitting proof of depositing of Fees etc., upto **25.09.2018** at **06:00 PM** in place of **04.09.2018** upto **06:00 PM**.
- (iii) Kindly read date of opening of tender documents as **26.09.2018** at **11:00 AM** in place of **05.09.2018** at **11:00 AM**.

Thanking you,

Yours Faithfully


(A.K. Singhal)
Project Director