



## Rajasthan State Road Development & Construction Corporation Ltd.

( Formerly RSBCC Ltd.)

(A GOVERNMENT OF RAJASTHAN UNDERTAKING)

CIN No. U45203RJ1979SGC001853

Regd. Office : Setu Bhawan, Opposite Jhalana Doongari, Jaipur-Agra Bypass, Jaipur-302004

No.NIT/2019-20/26645-51

Date: 09.12.2019

### OFFICE ORDER

Tender for the work of “Construction of Judicial Building (excluding cost of cement) including Internal Electrification at following places”

क्र.सं.	कार्य का विवरण	अनुमानित लागत (₹.)	संबंधित परियोजना निदेशक
1	Hanumangarh (District-Hanumangarh) ( P No-Jud./19-20/Sriganganagar/P-1 )	541.10 Lac	Unit-Sriganganagar
2	Nohar ( District-Hanumangarh ) ( P No-Jud./19-20/Sriganganagar/P-2 )	716.80 Lac	Unit- Sriganganagar
3	Kota ( District-Kota ) ( P No-Jud./19-20/Kota/P-2 )	857.05 Lac	Unit- Kota
4	Udaipur ( District-Udaipur) ( P No-Jud./19-20/Udaipur/P-2 )	478.80 Lac	Unit- Udaipur
5	Rajgarh, Disrict-Churu. (Package No. Jud./19-20/Bikaner/P-1)	455.00 Lac	Unit- Bikaner
6	Bundi, Disrict-Bundi. (Package No. Jud./19-20/ Bundi /P-1)	288.83 Lac	Unit-Bundi

mentioned at Sr. No.1 to 6 was invited through e-NIT No. 112/2019-20 is hereby cancelled with immediate effect.

This bears approval of the Competent Authority.

(Rajiv Sethi)  
Manager(Enquiry)

#### Copy to :-

1. The CFO, RSRDC Ltd., Jaipur.
2. The CPM-II, RSRDC Ltd., Jodhpur
3. The DGM, RSRDC Ltd., Jodhpur.
4. The **Manager (Bldg.),Jaipur/The Project Director RSRDC Unit-II, Jodhpur** for information & to please ensure/confirm that this Office Order is uploaded on the websites of <http://eproc.rajasthan.gov.in>, <http://sppp.rajasthan.nic.in> & <http://roads.rajasthan.gov.in> immediately/ Notice Board of Unit Office.
5. The Project Director, RSRDC Ltd., **Unit- Elect. I, Jaipur** for uploading on the RSRDC website.
6. GF

Manager(Enquiry)